JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Utah National Guard
Camp Williams New RTI Classrooms — Phase II — Units 5 and 6
DFCM Project No. 02023480

The National Guard selection committee was very impressed with each of the contractors
and expresses its appreciation to them for their efforts and interest in the project.

Proposals for this project were extremely competitive. Both teams are very qualified and
capable of doing the project. Past performance, strength of team, and coordination with
modular manufacturer were considered the primary criteria for the project. Having
successfully completed Phase I of this project, Spectrum Construction scored higher in
two out of three of the above criteria and the committee ranked Spectrum Construction as
the contractor that would provide the best value to the State of Utah for Phase II of the
RTI Classrooms project.

Final Ranking
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VBS Selection Final Scoring Matrix

Utah National Guard

Camp Williams New RTC Classrooms - Phase Il Units 5 and 6

DFCM Project No. 02023480

28 July 2003

Selection Criteria A B

Past Performance Rating 45| 4.75] 4.5] 4.75] 4.5 45
Strength of Team 45| 4.5 45| 45| 475 4.5
Project Management Approach 5] 45 5| 45| 45 5
Contractor Safety and Security Plan 5 5 5 5 5 5
Schedule 4.75 5[ 4.5] 4.75 5 4.75
Plan to Work Around National Guard's Operating

Hours and Training Schedules 475 45| 4.5 5 5 5
Modular Building Transport Plan 5 5 4 5 5 5
Plan for Spectific and Frequent Coordination with

Modular Manufacturer 4] 4.5 4| 4.75 5 5




DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

VALUE BASED SELECTION

PROPOSALS COVERING: DATE: _July 15,2003
NEW RTI CLASSROOMS PHASE II UNITS5 & 6
CAMP WILLIAMS
UTAH NATIONAL GUARD
RIVERTON, UTAH
DFCM Project No: 02023480
Construction Budget: $191,000
BID ADD BASE SUBLIST | COMPL
CONTRACTOR SEC | RECD BID RECD DATE
A BB 1 $216,250 Yes 60
B BB 1 216,354 Yes 90

I hereby certify this to be a true and exact
tabulation of proposals received for the above named
project on July 15, 2003 at 4:00 p.m.

Susan L. Smith
Contract Coordinator




